
OVERALL PROJECT BUDGET 
SEWER SYSTEM REHABILITATION - LaDEQ SRF 

City of Hammond 
4-Dec-201 2  

Construction Budget: AMOUNT 

A. Infiltration/Inflow Repairs & Sewer System Rehabilitation $ 4,233,600.00 

B. Construction Contingencies 266,400.00 

TOTAL Construction BUDGET: $ 4,500,000.00 

Other Costs: 

C. Engineering Fees I Contract A: 6.89% $ 4,500,000 $ 310,050.00 

D. Environmental I Engineering Report 0.00% $ 4,500,000 -

E. Construction Inspection I Contract A: 2.50% $ 4,500,000 112,500.00 

F. Lab costs/QA/QC 2,500.00 

G. Legal Costs/cost of issue 40,000.00 

H. Permits/Surveys 1,500.00 

I. LaDEQ Grant Administration I Labor Compliance 30,000.00 

J. Miscellaneous Costs/fees 3,450.00 

Sub-Total"Other Costs": $ 500,000.00 

Total Project Budget: $ 5,000,000.00 

REVENUES 

LaDEQ Revolving Loan $ 5,000,000.00 

City ofHammond Sewer Capital Impr. AppropriationFY2013-14 -

TOTAL PROJECT REVENUES: $ 5,000,000.00 
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Infiltrationjlnflow Repairs & Sewer Rehabilitation 
SEWER SYSTEM REHABILITATION - LaDEQ SRF 

City of Hammond 
4-Dec-201 2  

Bid Enqineer's Estimtate 
Item DescriQtion Est. Quantitv UNIT PRICE EXTENSION 

1. Mobilization 1 EA $ 100,000.00 $ 100,000.00 

2. 8" Cured-in-Place Pipe (CIPP) lining 80,000 LF 20.00 1,600,000.00 

3. 10" CIPP Lining 1,000 LF 25.00 25,000.00 

4. 12" CIPP Lining 10,000 LF 30.00 300,000.00 

5. 15" CIPP Lining 1,000 LF 35.00 35,000.00 

6. 18" CIPP Lining 1,000 LF 45.00 45,000.00 

7. Restore Remove Service 800 EA 150.00 120,000.00 

8. Repair Protuding Service 500 EA 100.00 50,000.00 

9. 8" Point Repair (all depths) 300 EA 1,800.00 540,000.00 

10. Extend 8" Point Repair 1,500 LF 25.00 37,500.00 

12. 1 0" Point Repair (all depths) 5 EA 2,200.00 11,000.00 

13. Extend 10" Point Repair 20 LF 70.00 1,400.00 

14. 12" Point Repair (all depths) 50 EA 2,500.00 125,000.00 

15. Extend 12" Point Repair 200 LF 100.00 20,000.00 

16. 15" Point Repair (all depths) 1 EA 3,500.00 3,500.00 

17. Extend 15" Point Repair 10 LF 120.00 1,200.00 

18. 18" Point Repair (all depths) 1 EA 4,000.00 4,000.00 

19. Extend 18" Point Repair 10 LF 150.00 1,500.00 

20. Install Service Line Point Repair 1,100 EA 400.00 440,000.00 

21. Extend Service Line Point Repair 6,000 LF 15.00 90,000.00 

22. Install 4" SS Cleanout over exist. svc. 700 EA 200.00 140,000.00 

23. Abandon Point Repair (all depths) 10 EA 750.00 7,500.00 

24. Patch, Seal, & Line SS Manhole 1,400.0 VF 100.00 140,000.00 

25. Re-build SSMH Invert 60 EA 500.00 30,000.00 

26. Re-set and Seal SSMH Cover 60 EA 350.00 21,000.00 

27. Replace SSMH Frame & Cover 120 EA 500.00 60,000.00 

28. Install new SS Manhole, complete 400.0 VF 250.00 100,000.00 

29. Remove/replace Pavement (6" th.-reinf.) 800.0 SY 70.00 56,000.00 
30. Remove/replace Pavement (8" th.-unreinf.) 1,000.0 SY 85.00 85,000.00 

31. Haul-in/compact select BACKFILL 1,000 CY 14.00 14,000.00 
32. Haul-in/grade LIMESTONE 500 TN 60.00 30,000.00 

Construction Cost Estimate (items "1 ."- "32."): $ 4,233,600.00 
A. Construction Contingencies 6.29% $ 4,233,600 266,400.00 

"III Repairs & Sewer Rehabilitation" Construction Budget $ 4,500,000.00 
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$5,000,000- 20 yrs ® 0. 95% 

Loan amount 

Annual interest rate 

Loan period in years 

Start date of loan 

Monthly payment 

Number of payments 

Total interest 

Total cost of loan 

Payment Date Beginning Balance 

8/1/2013 $ 5,000,000.00 

9/1/2013 $ 4, 981,074.98 

10/1/2013 $ 4, 962,134.97 

11/1/2013 $ 4,943,179.97 

12/1/2013 $ 4, 924,209.97 

1/1/2014 $ 4, 905,224.94 

2/1/2014 $ 4,886,224.89 

3/1/2014 $ 4,867,209. 79 

4/1/2014 $ 4,848,179.64 

5/1/2014 $ 4,829,134.43 

6/1/2014 $ 4,810,074.14 

7/1/2014 $ 4, 790,998.76 

8/1/2014 $ 4,771,908.27 

9/1/2014 $ 4,752,802.68 

10/1/2014 $ 4,733,681.96 

11/1/2014 $ 4,714,546.10 

12/1/2014 $ 4,695,395.09 

1/1/2015 $ 4,676,228. 92 

2/1/2015 $ 4,657,047. 58 

3/1/2015 $ 4,637,851.05 

4/1/2015 $ 4,618,639.33 

5/1/2015 $ 4,599,412.39 

6/1/2015 $ 4,580,170.24 

7/1/2015 $ 4,560,912.85 

8/1/2015 $ 4,541,640.22 
9/1/2015 $ 4, 522,352.33 

10/1/2015 $ 4,503,049.16 

11/1/2015 $ 4,483, 730.72 
12/1/2015 $ 4,464,396. 99 

1/1/2016 $ 4,445,047. 94 

2/1/2016 $ 4,425,683.58 
3/1/2016 $ 4,406,303.89 

Enter values 

$ 5,000,000.00 

0.950% 
20 

7/1/2013 

$ 22,883.36 $ 
240 

$ 492,005.59 

$ 5,492,005.59 

Payment 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 
$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 
$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 
$ 22,883.36 $ 

$ 22,883.36 $ 

$ 22,883.36 $ 
$ 22,883.36 $ 

$ 22,883.36 $ 
$ 22,883.36 $ 
$ 22,883.36 $ 
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274,600.28 Annual Payment I 

Principal Interest Ending Balance 

18,925.02 $ 3,958.33 $ 4, 981,074.98 

18,940.01 $ 3,943.35 $ 4, 962,134.97 

18,955.00 $ 3,928.36 $ 4,943,179.97 

18,970.01 $ 3,913.35 $ 4, 924,209.97 

18,985.02 $ 3,898.33 $ 4, 905,224.94 

19,000.05 $ 3,883.30 $ 4,886,224.89 

19,015.10 $ 3,868.26 $ 4,867,209. 79 

19,030.15 $ 3,853.21 $ 4,848,179.64 

19,045.21 $ 3,838.14 $ 4,829,134.43 

19,060.29 $ 3,823.06 $ 4,810,074.14 

19,075.38 $ 3,807. 98 $ 4, 790,998.76 

19,090.48 $ 3,792.87 $ 4,771,908.27 

19,105.60 $ 3,777.76 $ 4,752,802.68 

19,120.72 $ 3,762.64 $ 4,733,681. 96 

19,135.86 $ 3,747.50 $ 4,714,546.10 

19,151.01 $ 3,732.35 $ 4,695,395.09 

19,166.17 $ 3,717.19 $ 4,676,228. 92 

19,181.34 $ 3,702.01 $ 4,657,047. 58 

19,196.53 $ 3,686.83 $ 4,637,851.05 

19,211.72 $ 3,671.63 $ 4,618,639. 33 

19,226.93 $ 3,656.42 $ 4,599,412.39 

19,242.16 $ 3,641.20 $ 4,580,170.24 

19,257.39 $ 3,625. 97 $ 4,560,912.85 

19,272.63 $ 3,610.72 $ 4,541,640.22 

19,287.89 $ 3,595.47 $ 4, 522,352.33 
19,303.16 $ 3,580.20 $ 4,503,049.16 

19,318.44 $ 3,564.91 $ 4,483,730.72 
19,333.74 $ 3,549.62 $ 4,464,396. 99 
19,349.04 $ 3,534.31 $ 4,445,047. 94 
19,364.36 $ 3,519.00 $ 4,425,683. 58 
19,379.69 $ 3,503.67 $ 4,406,303.89 
19,395.03 $ 3,488.32 $ 4,386,908.86 


