Sewer Rehabilitation & SSES - Greenlawn etc

City of Hammond
27-Mar-2014
SSES
Bid Bid Engineer's Estimate

Item Description Quantity UNIT PRICE EXTENSION
S1. Clean & Video SS Lines (6" - 8" diameter) 4200LF | $ 4001 % 16,800.00
S2. Inspect Sanitary Sewer Manholes 15 EA 75.00 1,125.00
S3. Root Removal (MH - MH segments) 14 EA 450.00 6,300.00
S4. Trim protruding service 50 EA 50.00 2,500.00
S5. Mobilization/Rear yard access surcharge 1 EA 1,500.00 1,500.00
SSES Cost Estimate - Greenlawn etc (items "S1." - "S5."):| $ 28,225.00
S5. SSES Contingencies 6.29% $ 28,225 1,775.00
"SSES - Greenlawn etc" Construction Budget| $ 30,000.00

Infiltration/Inflow Repairs & Rehabilitation *

Bid Bid Insituform Technologies, LLC
Item Description Quantity UNIT PRICE EXTENSION
"2." 8" Cured-in-Place Pipe (CIPP) lining 2600LF |[$ 22.00 | $ 57,200.00
"7." Restore remote service 50 EA 1.00 50.00
"9." 8" Point Repair (all depths) 2 EA 1,400.00 2,800.00
"10." Extend 8" Point Repair 20 LF 5.00 100.00
"19." Install Service Line Point Repair(4"/6") 15 EA 500.00 7,500.00
"25." Svc. Lateral (4"/6") CIPP; <§' 15 EA 2,100.00 31,500.00
"42." Rear yard access surcharge/Remobilization 1 EA 5,000.00 5,000.00
I+I/Sewer Rehabilitation Cost Estimate - Greenlawn etc (items "2." -"42."):] $  104,150.00
A. I+I/Sewer Rehab Contingencies 5.62% $ 104,150 5,850.00
"I+I/Sewer Rehab - Greenlawn etc" Construction Budget| $  110,000.00
Total Construction Budget '"Sewer Rehabilitation & SSES - Greenlawn ete'':| $  140,000.00
B.|Engineering Fees 11.66% $ 140,000 | $ 16,324.00
C.|Resident Inspection Fees 3.90% $ 140,000 5,460.00
D.|Lab Costs/QC/QA 500.00
E.|Administrative Costs -
F.|Land Survey work -
G.|Labor Compliance -
H.{Miscellaneous Costs 716.00
TOTAL PROJECT BUDGET (Expenditures): $ 163,000.00
* Based on contract prices
REVENUES
"Sewer Rehab - W. Dakota etc" - Proj. 616-11405 $ 75,000.00
Transfer from Sewer Operating Budget - Main Lines & Pumps (acct 530155) 25,000.00
Transfer from Sewer Operating Budget - Line Cleaning (acct 520715) 4,000.00
Transfer from Sewer Oper. Budget - Permits (acct 560361) 9,000.00
Transfer from Sewer Oper. Budget - Supplies (acct 540000) 25,000.00
Transfer from Sewer Oper. Budget - Utilities (acct 540174) 25,000.00
TOTAL PROJECT BUDGET [Revenues]:| $ 163,000.00
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